Rneblo AL Syponse

¢ Provide and install (1) New Standard Efficiency 3-ton Trane Heat Pump Unit, Modei#
WCC3036A1000 13 SEER -

. Bal:ance of scope as shown under Base Scope (this optiori does NOT qualify for APS
Rebates) .

Total Cost Standard Efficiency (includes tax): $ 5,788.52
Note: Progress billing authorized when/if required due to project timeline
All projects over $50,000 must be individually bbnded, projects under this amount are at the

discretion of the customer; by accepting this proposal you agree fo waive bonding for this
project. If you require bonding please contact Pueblo Mechanical immediately and we will

provide quote for the bonding amount.

We look forward to providing this important service please callif you have any questions.

Sincerely,

Rhonda Bishop. ’
520-780-4911 520-545-1048

rhonda@pueblo-mechanical.com

Acceptance of Proposal: The above prices, specifications and conditions are satisfactory and are
hereby accepted, You are authorized to do the work as specified.

Name _ Signature Date

Due to the high cost of equipment and/or extended nature of this project progress billing
may be required; if a purchase order is created for this project the owner agrees to accept
progress billing for demonstrated and verifiable completed work and/or arrival of
equipment items pending installation.

1905 360. 442,005, 76,0
Y. 012375

ALL PRICES QUOTED ABOVE ARE GOOD FOR 60 DAYS
Mohave #08D-PMAC2-0902 (JOC) « AZ State JOC Contract 2ADSPO11-000974 » TCPN Contract #R5044
6771 E. Outlook Dr. ¢ Tucson, AZ B5756 e Office - (520) 545-1044 s Fax- {520) 545-1048

www.pueblo-mechanical.com
AZ LIC: K-39 # ROC1T6640 o AZ LIC: B-01 # ROC173953 ¢ AZ LIC: K-74 # ROC260462



MOHAVE a/2/2011
- Extension of Contract

John Neuser
Pueblo Mechanical and Controls, Inc.

6771 E. Outicok Dr.
Tucson, Az 85756

RE: Contract # 09D-PMAC2-0902 Extension Agreement made by and between Pueblo Mechanical
and Controls, Inc. and Mohave Educational Services Cooperative (MESC).

In accordance with its terms, Mohave desires to extend contract 09D-PMAC2-0902 for a period of one
(1) year, beginning 9/2/2011. The extension shall be under the same terms and conditions contained
therein, except as outlined on page two of this extension of agreement.

Please Indicate your desire to extend by corggleting the apcpropriate information below and orr;gage
two. If the contract is extended, Pueblo Mechanical and Controls, Inc. agrees to provide products

or prices as per 08D-0716.

We desire to extend the contract as specified above, and agree to abide by the original terms &
conditions, and any a clarifications. . —

Signature__ . é ___Titig Seneral Manager

apme Hrted Steve Barry Date 8/1/11

Please check the Information below.

POs Att: Order Desk Remit to: ‘Pueblo Mechanical and Controls, Inc.
Pueblo Mechanical and Controls, Inc. Accounts Receivable

6771 E. Outlook Dr. 6771 E. Outiook Dr.

Tucson, Az 85756 Tucson, Az 85758

Member Contact: John Neuser Phone Number: 520-545-1044 Fax Number: 520-545-1048
Contract Administrator: John Neuser

We also ask you to review your contract description on our *Product/Vendor Finder” page at www.mesc.org.
Email any corrections to contracts@mesc.org

i? both pages of this notice are not received at [Zohave’s Kingman office on or before 9/2/2011,
orders mgé be held without processing. Email or Fax completed extension to
confracts@mesc.org or (928) 718-3238

To terminate coniract 09D-PMAC2-0902 effactive 9/2/2011, send a notice of such fo (928) 718-3238 or
email contracts@mesc.org. You agree to complete any authorized work or orders received prior to that

date.
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Award Notification
Via Email

s

Steve Barry
Pueblo Mechanical & Controls, Inc.

8/14/09

Congratulations, Pueblo Mechanical & Controls, Inc.’s response has been awarded a contract under
RFP 09D-0716. Attached is a copy of the contract signature page. Important notes and action items

regarding the award are listed on page two.

Your organization is bound by the terms of this contract: only items specifically requested. in this
solicitation and submitted in your response to this solicitation will be authorized/allowed.

Advise your Mohave customers to make purchase orders out to Pueblo Mechanical & Controls, Inc.
Purchase orders must be faxed (928-718-3232), or emailed (orders@m esc.org) to Mohave for review:.

Do not perform any work or provide any products until you receive a “Mohave Reviewed”
purchase order.’

We highly recommend having your staff review Mohave’s vendor handbook to learn more about
working with Mohave. It is available on-line at www.mesc.org.

Please check all the entries on the contract record attached. You may make additions or revisions to
the description (40 words or less), contact persons, etc. Email back any changes as soon as possible to
tomd@mesc.org.

If you have any questions regarding your new contract, please call me at (928) 718-3201. We look
forward to working with you and your company in the future.

Mt

Craig A. McKee, CPPB
Director of Contracting Programs



Page 2
NOTES ON AWARD FOR: Pueblo Mechanical & Controls, Inc.

* Please remind the member of their responsibility to independently verify that quotations and
purchase orders comply with the terms of the award of & contract or procurement. This
responsibility is set by rule and statute, and cannot be changed by Mohave. Members can go
to http://www.mesc.org/contract_documentation.html to assist in meeting this due diligence
responsibility.

* Financial information included under Tab 4 of your response will be kept confidential, unless
it is in the form of an annual report for the general public.

* All products quoted must be priced and approved by Mohave in advance. Send requests for
pricing updates to Mark DiBlasi- mark@mesc.org.

* Do not provide any goods/services until you receive 8 Mohave approved purchase order.

*  Quick payment discounts must be approved by Mohave before being offered to Members, and

must be availably equally.

Order cycle overview:
1. Members forwards purchase orders to Mohave. Vendor is Pueblo Mechanical & Controls,

Inc.

2. Mohave emails Member order to Pueblo Mechanical & Controls, Inc,

3. Pueblo Mechanical & Controls, Inc. provides product/services.

4. Pueblo Mechanical & Controls, Inc. invoices Member.

5. Member pays Pueblo Mechanical & Controls, Inc,

6. Pueblo Mechanical & Controls, Inc. sends Usage and Reconciliation Report to Mohave.

7. Pueblo Mechanical & Controls, Inc. remits administration fee monthly, based on invoices
paid.

8. Mohave audits selected purchases.

REQUIREMENTS/ACTION ITEMS FOR THE AWARD:

* You agreed to provide a Usage and Reconciliation Report detailing activity under the
contract, and payment for Mohave administration fees for invoices paid in the previous
month. Your report is due on the 20th of the month.

* The 2009 RS Means Facilities Construction Cost Book (Div. 23 only), the 2009 RS Means
Mechanical Cost book and the current version of the 2009 HVACR price guide will be used
as the basis for pricing under your contract.

* Asrequired in the general terms and conditions of RFP 09D-0716 (page 17, Unit Price Book
Copies) you are required to furnish Mohave with adequate copies of the approved unit price
books listed above. These copies will be provided for both the procurement and accounting
specialists, to be assigned to your contract. Mohave will attempt to spread the costs for the
unit price book copies between all contract vendors awarded a contract. However, it is
possible that contract vendors will need to provide more than one copy of the approved unit
price book. We require 1 copy of the current 2009 HVACR price guide, in either printed or
electronic form. Since we have the 2009 RS Means pricing information on file for your
existing contract, you will not need to provide new copies of the RS Means pricing until



2010. Submit this no later than September 15, 2009. If not received, your contract shall
be placed on hold until this is rectified.

¢ Quarterly updates to the CCI shall be allowed under an awarded contract. Mohave shall set
the schedule for allowable quarterly CCI updates.

¢ Performance and payment bonds must be provided for any projects over the competitive
bidding threshold in effect at the time of a _]Ob order (currently $33,689 for schools). All
required bonds will be provided to member prior to starting the work.

* Members may waive performance or payment bonds on projects that cost less than the
competitive bidding threshold in effect at the time of a job order (currently $33,689 for
schools); or less than an amount determined by a non-school member.

* Your price proposal indicated that “mobilization varies by project scope and location.”
Please provide clear price information as to what the mobilization charges would be. Submit
this via email to Mark DiBlasi (mark@mesc.org) no later than September 15, 2009. If
this is not received, mobilization charges will not be allowed under your contract.

* Your answer to question 3.4 indicated that you would not be using and additional customer
agreements. However, a sample extended warranty document was included after Tab 8. This
document contained the following ferm that must be removed in order for the extended
warranty document to be used under your new contract.

#6 - Entire Agreement - This must be removed.

Submit a revised version of the extended warranty agreement via email to Mark
DiBlasi (mark@mesc.org) no later then September 15, 2009. If this is not
received, the agreement will not be allowed under your contract.

* All promotional pricing (discounts, promotional pricing, etc) must be approved by Mohave,
prior to being offered to any of our members.

TID 8/14/09



September 1, 2009

Review of Request to Add Ancillary Services to Mechanical Contracts Awarded Under
RFP #09D-0716

Pueblo Mechanical requested that we consider the inclusion of ancillary services, outside of division 23,
under their award from RFP #09D-0716. After reviewing the information that Pueblo Mechanical

provided to the contracts team, we had several questions requiring additional research:
* Would any of the excluded line-items in 2.2.16 prevent us from adding the ancillary services?

No. There doesn’t appear to be anything related to the ancillary services that they are requesting,
in the excluded sections of Division 1. The items excluded in the RFP under 2.2.16 (UPB Division 1

sections before 54, Temporary Construction) include the following:

Coordination (Field Personnel,

Professional consultants
Construction Management Fees Insurance, Main Office -
Engineering Fees Expense, General Coniractor’s
Models Mark-Up, Overhead,
Renderings Performance Bond)
Contingency Allowances Photographic Documentation
Factors Allowance Permits

Job Conditions Allowance Quality Control (Testing &
Job Conditions Inspecting Services)
Overtime Allowance Temporary Utilities

Cost Indexes Field Offices and Sheds
Taxes Protection Equipment
Project Management Safety Nets

* Are demolition services precluded from the award?

No. They don’t appear in any of the sub-headings excluded in Division 1.

« Iy mobilization in the excluded line-items in 2.2.16?
No. It doesn’t appear in any of the sub-headings excluded in Division 1.

* What type of impact would not having the ancillary services have on the Bel-dire contract?

I spoke with Roxanne at Bel-Aire, and she confirmed that not having these ancillary services
would impact their ability to provide a “complete solution.” They assumned that since we specifically said
“only Division 23” that they were going to have to sub out those services, and not include them through a
Mohave project. This would restrict contract usage and effectiveness.

e m—Ss 625 E. BEALE STREET * KINGMAN, AZ 86401 * (928) 7536945 * (928) 718-3232 FAX



In addition, Pueblo Mechanical provided us with some examples of projects (see attached) that appear to
confirm the need for the following ancillary services:

Site Prep (Division 1)
Electrical disconnect/reconnect (Division 26)

Plumbing — Pipe Fittings/valve replacement (Division 22)
Thermal/Moisture Protections (Division 7)

Concrete pad modification or replacement (Division 3)
General Site Demo (Division 2)

Masonry (Division 4)

Metals - Framing for supports (Division 5)

Openings — New door/windows for mechanical closures (Division 8
Finishes — Stucco, plaster and paint (Division 9)
Earthwork — Excavating piping (Division 31)

Utilities — Updated utility connections (Division 33)

With that research in mind, the contracts team approved the request to allow the inclusion of the ancillary
services. Pricing for the Pueblo Mechanical and Bel-Aire Mechanical contracts will be as follows:

Pueblo Mechanical (09D-PMAC-0902):
* The 2009 RS Means Facilities Construction Cost Book (Div. 23 only, with other

ancillary services from other divisions necessary to complete mechanical jobs), the 2009
RS Means Mechanical Cost book and the current version of the 2009 HVACR price
guide will be used as the basis for pricing under your contract. The ancillary services
will only be allowed if deemed necessary to complete mechanical jobs under your
contract. A brief descriptive narrative will be required for all jobs that use the ancillary
services, Mohave will randomly review and verify the validity of these ancillary
services. Any work deemed excessive or not necessary to complete a mechanical job will

not be allowed through your contract.

Bel-Aire Mechanical (09D-BAMI-0902):

* The 2009 RS Means Facilities Construction Cost Book (Div. 23 only, with other
ancillary services from other divisions necessary to complete mechanical jobs) will be
used as the basis for pricing under your contract. The ancillary services will only be
allowed if deemed necessary to complete mechanical jobs under your, contract. A brief
descriptive narrative will be required for all jobs that use the ancillary services. Mohave
will randomly review and verify the validity of these ancillary services. Any work
deemed excessive or not necessary to complete 8 mechanical job will not be allowed

through your contract.

These changes will be effective on the award date for these contracts, September 2, 2009.

/Y 4

Mark DiBlasi
Contract Specialist IT, CPPB

s 625 E. BEALE STREET * KINGMAN, AZ 86401 * (928) 753-6945 * {928) 718-3232 FAX. s



Point Paper
_ On
JOC IFB Award Rqmts/Action Items for Award [Division 23 Only Impact]

ISSUE: In order to benefit the members for full service mechanical some ancillary items are
required fo provide “tum Key” services. The inclusion of Unit Price Book “Div, 23 only” for the
basis of pricing under this contract is far too restrictive and effectively nullifies this contract as a
cost effective/expeditious method of procuring mechanical services. By limiting work to “Div.
23 only” rather than “Div 23 primarily with required ancillary” there are essentially no
mechanical projects available under this contract.

DISCUSSION: We are extremely excited about the opportunity to continue our successful
relationship with Mohave Educational Services Cooperative via the recently awarded JOC.
However, after reviewing the recently released notes on the award we were surprised to see
the restrictive language of Division 23 only [we cannot find that restriction listed anywhere in
the original RFQ or RFP — we referenced mechanical and ancillary as required throughout our
response to the RFQ / RFP]. The information below is intended to demonstrate why Division
23 as the sole source of pricing is not feasible for not only large/complex mechanical projects
but most rudimentary mechanical projects as well. The samples below are very common
mechanical projects representing small [unitary change out], medium [tower change out}, and
large projects [mechanical central plant and unitary renovations]. All of these projects have a
distinct mechanical focus [vast majority of cost/labor] but require ancillary support from other

UPB divisions for completion;

Small unit replacement project [approx. $6,000 - $10,000 depending on complexity]:

e A very simple 3 ton Heat Pump replacement consists of the following basic elements
[complex jobs require additional ancillary work];

1. HVAC - Equipment and startup/checkout [Division 23]
o Site Prep — A rental crane [or similar rigging device] is required to remove the old

unit and place the replacement unit [Division 01]
o Electrical - The power must be disconnected and reconnected. Existing electrical

disconnects [required by code] normally require replacement as well as “WHIPS"” the

EMT from the disconnect to the unit [Division 26]

o Plumbing - Condensate pipeffittings; normally schedule 40 PVC [Division 22]

o Thermal/Moisture Protection - Roof modification/sealing; new units normally require
a modification to the existing penetration or roof sealing [Division 07]

Medium cooling tower(s) replacement project [approx. $100,000 - $300,000 depending
on complexity]:

» A basic cooling tower replacement normally consists of following basic elements at a
minimum fcomplex jobs require additional ancillary work]

1. HVAC - Cooling Tower(s), pumps, balancing, etc.; equipment and startup/checkout
[Division 23] — See page two(2)



Site Prep - A rental crane [or similar rigging device] is required to remove the old
tower and place the replacement tower [Division 01]

Electrical - The power must be disconnected and reconnected. Many tower
replacement require new/upgrade electrical connections to include new panels or
sub panels and Variable Frequency Drives [Division 26]

Concrete — Pads normally require modifications or replacement [Division 03]
Plumbing - Piping, valves, insulation, etc. almost all tower replacements require
some degree of piping and special valve replacement [Division 22]

Large central plant [chiller/boiler, piping, pumps, unitary change outs, etc.] [Approx.
$300,000 - $1,000,000 depending on complexity]:

» A basic central plant and mechanical upgrade project normally consists of following basic
elements;

1. HVAC - Vast majority of project focus, major equipment, ductwork, mechanical valves,
airiwater balance and treatment, energy efficient controls, pumps, vents/registers, etc

[Division 23]

o

o] 0O00O0

0

Site Prep — Rigging, large project mobilization, trailer, waste management, site prep,
etc. [Division 01]

General Demo — Selective site demo and remediation if required [Division 02]
Concrete — Mechanical equipment pad modification or construction [Division 03]
Masonry — Remodel or modify existing mechanical yard/room [Division 04]

Metals — Framing for custom mechanical pipe supports, stands for mechanical
equipment, efc. [Division 05]

Thermal/Moisture Protection — Roofing modifications to accommodate new
mechanical equipment [Division 07] .

Openings — New doors/windows for mechanical closures [Division 08]

Finishes — Repair/replace damaged walls w/stucco, plaster, and paint [Division 09]
Plumbing — Schedule 40 mechanical piping, pipe hangers, special valves, insulation,
mechanical drains, separators, etc. [Division 22]

Electrical — New electrical connections and circuits dictated by code [can be very
extensive] [Division 26]

Earthwork — Excavating mechanical piping, equip. pad earthwork, etc. [Division 31]
Utilities — Large mechanical projects often require updated utility connections to

accommodate new equipment [Division 33]

= We conducted a detailed analysis of all Mohave projects [non-service] in calendar year
2008, of the 46 applicable mechanical projects 45 projects [97.8%] required work outside

Division 23

RECOMMENDATION: In order to make this contract beneficial to the members and allow
them to procure full service mechanical services we recommend the following:

To provide the essential latitude to complete the most basic of mechanical work the phase
“Div. 23 only” should be changed to “Div. 23 primary” or references to Div 23 only deleted
entirely. It is understood Division 23 is the primary source of pricing but its imperative
contractors have the ability to capture essential ancillary project costs in order to make this
contract beneficial to the members.



Pueblo Mechanical & Controls, Inc.
Mohave Contract #05G-PMAC-0608

Client: Mohave Educational Services

Project: Mohave Building Mechanical Upgrade
Remove/replace existing units with 1 5-Ton and 2-4-Ton Gas Packs with associated
register upgrades, duct modifications, cooler demo, electrial/wire, programmable T-

Description:  stats, and roof capping/sealing as req.

Prepared by: John N.

Qty. | Unit{ Means Number - Description Price Extension
3.00]Ea. Roof top air conditioner, DEMO_ up thru 10 $760.00 $2.280.00
125.00|Lb. Metal Ductwork, fabricated ractangular, g; $7.75 $868 75
130.00]L.F. Duclwork, fiexible coated fiberglass fabric $11.20 . $1.456.00
100 O0fLb. Ductwork, DEMO. metal; steel and sst, fa $1.05 $105 00
0.50}Day+ Rent crane truck mountad, hydraulic, 25 $1.161.60 $580.80
3.00Ea. Control Components, thermostats, electric $177.00 $531.00
1.00}Ea. Rooftop air conditioner, 5-Ton single zone, $6.475.00 36,475.00
2.00{Ea. Rooftop air conditianer, 4-Ton single zone, $5,875.00 $11.750.
22.00|Ea. Diffuser, steel, ceiling, round, 12" diameter| $91.00] $2.002.00
8.00|Ea. Grille, aluminum, air return, 12" x 12" $52.00 $458 00
3.00{Ea. {Evaporative cocier, DEMO up thru § H.P., $385.00 $1.155,00
26 05 3335 1090 Flexible metallic conduit, sealtite, 3/4” d $125 68
26 28 1620 4340 Safety switches, heavy duty, 2 pole. fusibl $945.00
06 16 3610 8000 Sheathing, roof capping/seating, minimum |- $782.00
05 1980 1300 Wire, copper, stranded, 600 volt, 8, type $242.00
MEANS COST SUBTOTAL $29,876.23
MOHAVE DISCOUNT $5,676.48

SUBTOTAL  $24,199.74

Sales Tax @ 5.265% $1,274.12
Bond
Project Total $25,473.87

Nohave Administration Fee (included in total) $241.97



' Sample Small Project RS Means Breakout - Example Only

Description:  Remove cooler, add HP with new duct, grills, and electrical (roof penetration)
Qty. | Unit | Means Number Extension

1.00[Job |05 12 2340 9000
1.00)Job 06 16 3610 8000 i
1.00§Sq. 07 53 2320 3800 Ethylene-propytene-diene-monomer roofi

300.00JLb. 3113130540  |Metal Ductwork, fabricated rectangulsr, ga
1.00JJob 26 27 2620 8000 Wiring devices, minimum labor/equipment
1.00]Ea. 23 814310 1560 Heat pump, air to air single package, 3 ton
0.50Day+ . 101 54 3360 2400 Rerit crane fruck mounted, hydraulic, 12 to
2.00)Ea. 23 37 1330 1200 Grille, aluminum, air retum, 18" x 18"
1.00|Ea. 26 28 1620 4510 Safety switches, heavy duty,3 pole, fusible,

50.00JL.F. 26 053305 1770 Rigid galvanized stesl condult, 3/4" diamet
1.00}Ea. 23 050610 1710 Evaperator, 12,500 thru 30,000 BTUH, sel

48.44)L.F. 111374 1870 Pipe, plastic, PVC, 3/4° diameter, scheduls

MEANS COST SUBTOTAL
CONTRACT DISCOUNT
SUBTOTAL
Sales Tax @ 5.53%
Bond

Project Total

$10,129.03

$709.03
$9,420.00
$520.46

$9,540.46
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Tab 1
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[ Place afier Tab 1

RFP 09D-0716
Job Order Contracting for Various Construction Trades

To Mohave Educational Services Cooperative, inc.:

The undersigned hercby certifies understanding and compliance with the requirements in the
General Terms and Conditions. Offeror further agrees to furnish materials and/or services in
compliance with all terms, conditions, specifications and amendments in the solicitation and any

wrilten exceptions in the offer.

Federal Employer Identification Number 86-1027350
Company Name Pueblo Mechanical & Controls, Inc.

Address2775 E. Ganley Ste 103, Tucson State A% Zip 85706
Fax (520) 545-1048

Telephonc Number (520) 545-1044
Prinled Name Steve Barry e ’7 Title 6eneral Manager

Authorized Signature ’/,ﬁ,é/- S

The Contractor shall not commence any billable work or provide any material or service
under this contract unless and until Contractor receives a purchase order from Member

with Mohave’s review noted.

Acceptance of Offer and Contract Award (Mohave Only)

Your Proposal is Hereby Accepted:
As Contractor, you arc now bound to scil the materials and/or services offered to and accepted

by Mohave in accordance with the solicitation, including all terms, conditions, specifications,
amendments, clc,

This Contract shall be referred 1o as Coniract Number D qp - F[ﬂﬂm,:o ‘7 Q2
Awarded this A& day of S EPTEM !;E?%j 72009.

ducational Services Cooperative, Inc.

RITE02D-0716

Nohaye = Scoving Avizona Since 1971 Page 2ol 58




MOHAVE . RYP 09D-0716
ERUCAITONAL BRINICES COMS Job Order Contracting for Various
¥ N Construction Trades
Angust 5, 2009

MWD

Awarded as recomme;
T. Peeler, 8/10/09
Recommended for award ~
Bel-Aire Mechanfeal, Ine,

Centennial Contraciors Enterprises, Inc.
Parsons Commercial Technology Gronp, Inc. Pueblo Mechanical & Controls, Inc.

SDB, Inc.

The recommended vendors submitted the highest scoring proposals using the criteria set forth in the
solicitation and the required scoring methodology. All vendors were determined to be responsible.

The offers were compared using the criteria set forth in the solicitation, the required scoring methodology,
and pricing data contained in the proposals. The following is a2 summary of the final scores utilizing the

Heisman method of scoring:

Ave,
Rank

Heisman Ranking Division BC CM HS MD MC

Centennial Contractors General 1
Enterprises, Inc .Contractor
Parsons Commercial - General 2 1 2 2 2 1.8
Technology Group, Inc. Contractor
General

SDB, Inc. .| Contractor
Y R

1&

.eo Mﬂ:h
Controls, Ine.
Bel-Aire Mechanical, Inc. _

T éal ¢

The solicitation authorized a multiple award. The evaluation committee determined that one award for
general contractors or for the Division 23 (HVAC) would not be advantageous to our members, nor
sufficient to meet the members’ varied needs, based an usage under previous contracts and estimated
usage under new contracts. Prior to the recent economic downturn, usage of Mohave's JOC contracts was
growing each year. In considering the budgetary restraints and purchasing steff reductions that our
members are experiencing, the evaluation committee determined that having an additional general
contractor, and the addition of iwo Division 23 (HVAC) contractors, would help with the potential

increase in usage of Mohave's cooperative contracts,

The evaluation committee reviewed all of the associated costs included in the proposals. The evaluation
committee determined that the only information that was applicable for item 10 on the evaluation score
sheet were transportation costs. Any offerors who did not charge travel, M&IE or mobilization fees were
given a score of 5 for Item 10 on the score sheet. Offerers who did charge travel, M&IE or mobilization

fees were given a lower score of 4 for Item 10 on the score sheet,

The cvaluation committee assigned a calculated score for ltem 9 on the evaluation score sheet. Price
scores were assigned points from 15-0 based on a comparison of each offeror’s required coefficient. The

same common pricing score was used by all evaluators.

625 E. BEALE STREET * KINGMAN. AZ 86301 * (928) 753-6045 * (928) 718-3232 FAx conessmsammme—ca




Page 2 of 2
RFP 16 Award Rec d Con’t

The coefficients provided by Interstate Mechancial Corporation were a two-part formula that required
clarificaiton. A clarification phone call was made to Bill Thompson by the evaluation committee on
7/30/09. That call confirmed our understanding that the coefficient provided by Interstate Mechancial
Corporation was a two-part formula, to be applied to the “material and labor bare cost” columns, instead
of the required “Total including O&P” columns of the RS Means UPB. This did nol meet specification
2.2.04, which required “The Weighted Average City Cost Index for the city closest to Dprojecy location and
the prices in “Total, include O & P" column in the applicable UPB will be used Jor praoject costing.” As
such, Interstate Mechancial Corporation received a 0 for Item 9 on the scoresheet.

Details for the recommended awards are as follows:

* Centennial Contractors Enterprises, Inc. was the number one overall scoring offer among the

general contractors.
* Parsons Commercial Technology Group, Inc. was the number two overall scoring offer among the

general contractors.
« SDB, Inc. was the number three overall scoring offer among the general contractors.

» Pueblo Mechanical & Controls, Inc. was the number one overall scoring offer among the Division
23 HVAC contractors. Their non pre-priced coefficient utilizes the quarterly HYACR price guide
for determining pricing, instead of the three quote method. They provided a lower coefficient for
HVAC work than the coefficient from the recommended contractors in the general contracting area.

* Bel-Aire Mechanical, Inc. was the number two overall scoring offer among the Division 23 HVAC
contractors. .Their non pre-priced coefficient utilizes a combination of MCAA (Mechanical
Contractors Association of America) labor tables, along with the three quote method. They provided
a lower coefficient for HVAC work than the coefficient from the recommended contractors in the

general contracting area.

The evaluation committee determined that the recommended award constitutes the least number of
. awards required to meet the members® requirements and needs. The ability to perform under an awarded

contract, experience in providing the requested products and services, the type of services offered, the
existing use of JOC contracts and pricing were all factors in this determination. The committee also
determined that the recommended awards should have the ability ¢o satisfactorily respond to any growth
in the use of job order contracting for various construction trades contracts by our membership.

None of the offerors recommended for award are on the United States General Services Administration’s
Excluded Parties List.

Not recommended for award

Interstate Mecharical Corporation: This proposal received scored lower than those recommended
for award. There were no apparent price or performance requirements to substantiate award of this

lower scoring proposal,



Note: Arizona state JOC procurement rules require one licensed architect or engineer,
and one senior management level employee of a construction firm to be part of the
evaluation committee for RFQ 09D-0514 and RFP 09D-0716.

For RFQ 09D-0514 and RFP 09D-0716 we used the following outside volunteers:

Bob Carlson - Betnor, Inc. - Senior Management Employee
Herb Schneider - Schneider, Shay, Pian, Pittenger Architects, LLP - Architect
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Amendment to Mohave Contract
09D-PMAC2-0902

JOC Contracts using City Cost Indexes
November 17, 2010

Agreement to amend gcope of work to revise application of the Weighted Averape City.
Cost In CCI.

In a recent pricing review, it was discovered that our current requirements regarding the
application of the Weighted Average City Cost Index (CCI) coefficients does not conform with
how the industry applies CCI's to project estimates. It was found that the RSMeans Costworks
program applies the CCI per division(s) in project estimates, and does not average these
coefficients as outlined in the terms of the contract. As most RSMeans pricing software cannot be
modified to meet Mohave’s current requirement, contracts may be difficult to quote pricing
efficiently. Mohave has reviewed the industry application of the coefficients by division and
determined this to be acceptable. As the effect on final pricing is minimal, we offer to change the
terms to bring the requirement in-line with industry practice.

The current scope of work for 2.2 Pricing, 2.2.04 requirement states: The Weighted Average City
Cost Index for the city closest to project location and the prices in “Total, include O & P”
column in the applicable UPB will be used for project costing.

Signature of this amendment will result in a change to the requirements as follows:

We agree to amend requirement 2.2.04 as follows: The City Cost Index shall be applied to cach

applicable division used for the city closest to project location. These prices will be included in
the “Total, include O & P” column for the applicable UPB, and will be used for project costing.

This agreement supercedes any previous information or requirements regarding scope of work,
2.2 Pricing. This agreement is effective November 30, 2010,

Signature below indicates agreement to modifications as listed.

@_ dated #/1G/7®

John"Neuser -
Pueblo Mechanical and Controls, Inc. Mohave Educational Services Cooperative, Inc.

11715710 MSC/CAM
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RFP 09D-0716

Job Order Contracting for Various Construction Trades
Pueblo Mechanical & Controls, Inc.

PRICE PROPOSAL

Name/Date of Unit Price Book: RS Means CostWorks
[Primary UPB]

Facilities & iechanical
Cost Data

HVACR Price Guide
[Secondary UPB ~ parts/
equipment on listed in
primary UPB]

*Note: Projects requiring Davis-Bacon wage rates recelve an adjustment to
comply with statutory requirements

Pre-Priced Primary UPB Coefficients [RS Means CostWorks]:

Nomnal Business Hours [M-F 7am - 5pm] 81

Other Hours [Weekends, holidays, etc.] a1

Regional Coefficient Adjustments Most current RS Means
AZ Clty Cost Index (CCI)

Pre-Priced Secondary UPB Coefficients [HVACR Price Guide]:

Normal Business Hours [M-F 7am — 5pm] .65 [List Pricing Column]
Other Hours [Weekends, holidays, etc.] .75 [LIst Pricing Column]
Regional Coefficient Adjustments Note: No CCl available
with the HVACR Price
Guide
RFP 0€D-0716

Job Order Contracting for Various Construction Trades - HVAC
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Special Pricing ltems Not Priced in Primary [RS Means] and Secondary [HVACR
Price Guide]:

Similar/Corresponding RS Means Equipment/Project 1.25

NOTE: The use of this special pricing coefficient will only take place when the
equipment is not listed in the primary or secondary UPS and will include a statement on
the RS Means breakout clearly indicating that pricing is not available via UPBs.

Explanation Notes: Established coefficients represent the minimum realistic cost
estimate to capture direct costs, overhead, and a sustainable profit. The coefficients
represent project cost averages based on project audits from the last three years of
utilizing the price book. A secondary UPB is listed to capture items not listed in the
primary UPB [e.g. service parts, etc.]. Items not listed in the primary or secondary
UPBs are priced utilizing similar items with a pricing coefficient of 1.25 and will only be
used when pricing is not available from the primary and secondary UPBs.

Professional Services

Design Services [Mechanical/Electrical] $97.50/hr
Engineering Services $123.50/hr
Other Professional Services
Drafting [CAD] Design $78.50/hr
Architect $123.50/hr
daintenance Services [based on hourly labor rates]
HVAC Centrifugal Absorption Tech $91.50/hr
HVAC Reciprocal Commercial Tech $87.50/hr
Pipefitter / Steamfitter $85.00/hr
Sheet Metal Installation $65.00/hr
Water Treatment $88.50/hr
General Labor $35.00/hr
Other Charges
100% Performance/Payment Bonds 1.25% of project cost
Meals and Incidental Expenses (M&IE) Per AZ State rates
Transportation and Lodging Per AZ State rates
RFP 09D-0716

Job Order Contracting for Various Construction Trades - HVAC



Expedited Shipping
Mobilization

Direct Cost

No additional charges
other than allowed as
pre-priced line items in
the UPB

Other [print sets, permits, extra O&M manuals, etc.] Direct Cost

RFP 09D-0716

Job Order Contracting for Various Construction Trades - HVAC.



